STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 06/ 01/ 00 I'N SAN DI EGO COUNTY | N SAN DI EGO 06/ 05/ 00
CONTRACT NUMBER 11- 0486A4 FROM 1 KM NORTH CF RQUTE 805 TO CONTRACT CODE 'B '
LOCATI ON 11-SD-15-R4. 0/ R5. 8 0.5 KM SOUTH OF ROUTE 8 81 CONTRACT | TEMS
H GHWAY PLANTI NG AND | RRI GATI ON FEDERAL Al D ACNH P015-(010)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 20. 0%

PROPCSALS | SSUED 13 FUND TOTAL HE14 2,389, 000 TOTAL NUMBER OF WORKI NG DAYS 980
NUMBER OF BI DDERS 3 ENG NEERS EST 2,128, 000. 00 AMOUNT OVER 367, 508. 00 PERCENT OVER EST 17. 27
PROGRAM ELEMENTS FCR
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)
1 2,495, 508. 00 1 BELAI RE VEST LANDSCAPE | NC 714 523-9200
00448636
7371 VWALNUT AVE FAX 714 523-9201
BUENA PARK CA 90620
2 2,905, 116. 35 3 DI VERSI FI ED LANDSCAPE CO 909 926- 7444
00576183
33801 WASHI NGTON STREET FAX 909 926-7440
W NCHESTER CA 92596
3 3, 320, 137. 82 2 W ER CONSTRUCTI ON CORPORATI ON 760 743-6776
00481419
2255 BARHAM DRI VE FAX 760 746-5224

ESCONDI DO CA 92029



11-0486A4
11-SD-15-R4
06/ 01/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
06/ 05/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ACME SUPPLY COVPANY
SAN DI EGO CA

ATLAS FENCE COVPANY
SAN DI EGO CA

HI GH LI GHT ELECTRI C
Rl VERSI DE CA

PRESTI GE CONCRETE
SAN DI EGO CA

| TEM 7

| TEM 75

| TEM 78

M NOR AND STAMPED CONCRETE



11-0486A4 Bl D245
11-SD-15-R4 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
06/ 01/ 00 06/ 05/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ATLAS FENCE | TEM 75
SAN DI EGO CA
HI GH LI GHT ELECTRI C ELECTRI CAL
PERRI S CA
HYDRO SPROUT | TEM5S 16 AND 17
ESCONDI DO CA
PRESTI GE CONCRETE | TEM 74
POMY CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 HI GH LI GHT ELECTRI C ELECTRI CAL
16101 MULTI VI EW DR
PERRI S CA 92570
SM TH AND SON SI GNS

5464 RAI NBOW HElI GHT RD
FALLBROCK CA 92028



11-0486A4 Bl D245

11- SD- 15- R4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
06/ 01/ 00 06/ 05/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUMP SUM 9, 000. 00* 9, 000. 00
PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 23, 000. 00* 23, 000. 00
3 074028 TEMPORARY FI BER ROLL M 1, 980 6. 00 11, 880. 00
4 074029 TEMPORARY SI LT FENCE M 3, 460 5. 00 17, 300. 00
5 018076 TEMPORARY GRAVEL BAG EA 81 20. 00 1, 620. 00
6 018077 TEMPORARY CONCRETE WASH OUT AREA EA 1 5, 000. 00 5, 000. 00
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 500. 00* 5, 500. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 50, 000. 00* 50, 000. 00
9 200002 ROADSI DE CLEARI NG LS LUMP SUM 10, 000. 00* 10, 000. 00
10 018078 TREE GRATE (TYPE A) EA 8 1, 500. 00 12, 000. 00
11 018079 TREE GRATE ( TYPE B) EA 7 2, 500. 00 17, 500. 00
12 202003 | RON SULFATE KG 980 1.00 980. 00
13 202011 MULCH VB 810 20. 00 16, 200. 00
14 202031 COWMERCI AL FERTI LI ZER ( SLOW RELEASE) KG 4, 400 1.00 4, 400. 00
15 018080 COWMVERCI AL FERTI LI ZER ( PACKET) EA 30, 200 .50 15, 100. 00
16 018081 SEED (TYPE 1) HA 2 6, 000. 00 12, 000. 00
17 018082 SEED (TYPE 2) HA 0.6 6, 000. 00 3, 600. 00
18 204006 PLANT (GROUP F) EA 165, 000 .40 66, 000. 00
19 204008 PLANT ( GROUP H) EA 1,270,000 .23 292, 100. 00
20 204011 PLANT ( GROUP K) EA 150 560. 00 84, 000. 00
21 018083 PLANT ( GROUP J) EA 380 164. 00 62, 320. 00
22 204022 PLANT ( GROUP 2) EA 110 690. 00 75, 900. 00
23 018084 PLANT ( GROUP Y) EA 3 3, 200. 00 9, 600. 00
24 204035 PLANT ( GROUP A) EA 4, 260 8. 00 34, 080. 00
25 204036 PLANT ( GROUP B) EA 2, 580 18. 00 46, 440. 00
26 204038 PLANT ( GROUP U) EA 420 75. 00 31, 500. 00
27 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 180, 000. 00* 180, 000. 00
28 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 50, 000. 00* 50, 000. 00
29 206611 25 MM ELECTRI C REMOTE CONTROL VALVE EA 120 200. 00 24, 000. 00
30 206613 40 MM ELECTRI C REMOTE CONTROL VALVE EA 170 250. 00 42, 500. 00
31 206614 50 MM ELECTRI C REMOTE CONTROL VALVE EA 14 300. 00 4, 200. 00
32 018085 50 MM ELECTRI C REMOTE CONTROL VALVE EA 8 700. 00 5, 600. 00
(MASTER) W TH FLOW METER
33 206751 12 STATI ON | RRI GATI ON CONTROLLER EA 7 1, 500. 00 10, 500. 00
(WALL MOUNTED)
34 206753 24 STATI ON | RRI GATI ON CONTROLLER EA 3 1, 500. 00 4, 500. 00

(WALL MOUNTED)



11-0486A4 Bl D245

11- SD- 15- R4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
06/ 01/ 00 06/ 05/ 00

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

35 018086 HAND HELD PORTABLE TRANSM TTER W TH EA 2 2, 500. 00 5, 000. 00
RECEI VER CARD AND MAXUM ANTENNA

36 018087 | RRI GATI ON COMPUTER TRAI NI NG W TH EA 1 2, 500. 00 2, 500. 00
SOFTWARE

37 018088 28 CHANNEL | RRI GATI ON CLUSTER CONTROL EA 2 11, 000. 00 22, 000. 00
UNIT

38 018089 40 STATI ON SATELLI TE | RRI GATI ON EA 3 4, 800. 00 14, 400. 00
CONTROLLER

39 018090 32 STATI ON SATELLI TE | RRI GATI ON EA 3 4, 400. 00 13, 200. 00
CONTROLLER

40 018091 24 STATI ON SATELLI TE | RRI GATI ON EA 2 4, 000. 00 8, 000. 00
CONTROLLER

41 018092 16 STATI ON SATELLI TE | RRI GATI ON EA 1 4, 000. 00 4, 000. 00
CONTROLLER

42 (F) 208250 25 MM PLASTI C PI PE (PR 200) M 20, 802 9. 00 187, 218. 00
(SUPPLY LI NE)

43 (F) 208251 32 MM PLASTI C PI PE (PR 200) M 4,505 9.50 42,797. 50
(SUPPLY LI NE)

44 (F) 208252 40 MM PLASTI C PI PE (PR 200) M 1, 868 6. 00 11, 208. 00
(SUPPLY LI NE)

45 (F) 208253 50 MM PLASTI C PI PE (PR 200) M 1, 689 6. 50 10, 978. 50
(SUPPLY LI NE)

46 (F) 208254 65 MM PLASTI C PI PE (PR 200) M 2,134 10. 00 21, 340. 00
(SUPPLY LI NE)

47 (F) 208255 75 MM PLASTI C PI PE (PR 200) M 6,010 11. 00 66, 110. 00
(SUPPLY LI NE)

48 208421 BACKFLOW PREVENTER ASSEMBLY ENCLOSURE EA 18 2, 500. 00 45, 000. 00

49 208432 25 MM BACKFLOW PREVENTER ASSEMBLY EA 3 1, 000. 00 3, 000. 00

50 208434 40 MM BACKFLOW PREVENTER ASSENMBLY EA 7 1, 400. 00 9, 800. 00

51 208435 50 MM BACKFLOW PREVENTER ASSEMBLY EA 8 1, 900. 00 15, 200. 00

52 208465 SPRI NKLER ( TYPE A-5) EA 200 21.00 4, 200. 00

53 208466 SPRI NKLER ( TYPE A-6) EA 42 50. 00 2, 100. 00

54 208467 SPRI NKLER ( TYPE A-7) EA 390 21.00 8, 190. 00

55 018093 SPRI NKLER ( TYPE A-11) EA 590 21.00 12, 390. 00

56 018094 SPRI NKLER ( TYPE A-12) EA 290 50. 00 14, 500. 00

57 208471 SPRI NKLER ( TYPE B- 1) EA 480 13. 00 6, 240. 00

58 208472 SPRI NKLER ( TYPE B- 2) EA 400 18. 00 7,200. 00

59 208473 SPRI NKLER ( TYPE B- 3) EA 180 13. 00 2, 340. 00



11-0486A4 Bl D245

11- SD- 15- R4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
06/ 01/ 00 06/ 05/ 00

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

60 208474 SPRI NKLER ( TYPE B- 4) EA 100 18. 00 1, 800. 00

61 018095 SPRI NKLER ( TYPE C-2 MODI FI ED) EA 3,210 10. 00 32, 100. 00

62 208489 32 MM GATE VALVE EA 14 200. 00 2, 800. 00

63 208490 40 MM GATE VALVE EA 36 200. 00 7, 200. 00

64 208491 50 MM GATE VALVE EA 54 200. 00 10, 800. 00

65 208493 75 MM GATE VALVE EA 21 450. 00 9, 450. 00

66 (F) 208499 25 MM PLASTI C PI PE ( SCHEDULE 40) M 4,756 5.75 27, 347.00
(SUPPLY LI NE)

67 (F) 208500 32 MM PLASTI C PI PE ( SCHEDULE 40) M 518 6. 25 3, 237. 50
(SUPPLY LI NE)

68 (F) 208501 40 MM PLASTI C Pl PE ( SCHEDULE 40) M 726 7.00 5, 082. 00
(SUPPLY LI NE)

69 (F) 208502 50 MM PLASTI C PI PE ( SCHEDULE 40) M 774 8. 00 6, 192. 00
(SUPPLY LI NE)

70 (F) 208503 65 MM PLASTI C PI PE ( SCHEDULE 40) M 1,432 10. 00 14, 320. 00
(SUPPLY LI NE)

71 208649 QUI CK COUPLI NG VALVE EA 27 200. 00 5, 400. 00

72 018096 FERTI LI ZER | NJECTOR ASSEMBLY EA 8 2, 000. 00 16, 000. 00

73 018097 COBBLE MONUNMENT EA 2 10, 000. 00 20, 000. 00

74 731519 M NOR CONCRETE ( STAMPED CONCRETE) M2 650 79. 15 51, 447. 50

75 802585 1.2 M CHAIN LI NK GATE (TYPE CL-1.8) EA 4 900. 00 3, 600. 00

76 (S) 018098 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 17 2, 000. 00 34, 000. 00
(TYPE A)

77 (S) 018099 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 1 2, 500. 00 2, 500. 00
(TYPE B)

78 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUMP SUM 61, 000. 00 61, 000. 00

79 (S) 018100 GLASS MOSAI C TI LE LS LUMP SUM 64, 000. 00* 64, 000. 00

80 (S) 018101 ARCH TECTURAL PYLONS LS LUMP SUM 260, 000. 00* 260, 000. 00

81 999990 MOBI LI ZATI ON LS LUMP SUM 80, 000. 00* 80, 000. 00

TOTAL 2,495, 508. 00



11-0486A4 Bl D245

11- SD- 15- R4 SUMMARY OF REMAI NI NG BIDDERS PAGE 7
06/ 01/ 00 06/ 05/ 00
R CRCECTERERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE
| TEM SECOND | THI RD
| Bl D AMOUNT | Bl D AMOUNT
| <o | <o
1] 16, 000. 00* 16000. 00| 5, 500. 00* 5500. 00
2| 60, 000. 00* 60000. 00| 42, 900. 00* 42900. 00
3| 25.00 49500. 00| 26. 40 52272. 00
4 | 15. 00 51900. 00| 6. 60 22836. 00
5 | 5. 00 405. 00| 22.00 1782. 00
6 | 5, 000. 00 5000. 00| 1, 760. 00 1760. 00
7| 18, 000. 00* 18000. 00| 6, 708. 90* 6708. 90
8 | 50, 000. 00* 50000. 00| 110, 000. 00* 110000. 00
9 | 10, 000. 00* 10000. 00| 10, 000. 00* 10000. 00
10 | 1, 950. 00 15600. 00| 4,730. 00 37840. 00
11 | 1, 750. 00 12250. 00| 4,730. 00 33110. 00
12 | 1.00 980. 00| 1.10 1078. 00
13 | 40. 00 32400. 00| 44.00 35640. 00
14 | 1.00 4400. 00| 1.98 8712. 00
15 | .50 15100. 00| .13 3926. 00
16 | 4,500. 00 9000. 00| 4,730. 00 9460. 00
17 | 18, 000. 00 10800. 00| 7,920. 00 4752. 00
18 | .35 57750. 00| .35 57750. 00
19 | .30 381000. 00| .31 393700. 00
20 | 450. 00 67500. 00| 825. 00 123750. 00
21 | 225. 00 85500. 00| 693. 00 263340. 00
22 | 750. 00 82500. 00| 935. 00 102850. 00
23 | 3, 000. 00 9000. 00| 8, 250. 00 24750. 00
24 | 7.00 29820. 00| 6. 60 28116. 00
25 | 23.00 59340. 00| 16. 50 42570. 00
26 | 90. 00 37800. 00| 104. 50 43890. 00
27 | 282, 000. 00* 282000. 00| 169, 400. 00* 169400. 00
28 | 95, 000. 00* 95000. 00| 16, 500. 00* 16500. 00
29 | 250. 00 30000. 00| 209. 00 25080. 00
30 | 260. 00 44200. 00| 242.00 41140. 00
31 | 300. 00 4200. 00| 313. 50 4389. 00
32 | 5, 500. 00 44000. 00| 467. 50 3740. 00
33 | 1, 500. 00 10500. 00| 577. 50 4042. 50
34 | 2, 000. 00 6000. 00| 825. 00 2475. 00
35 | 3, 000. 00 6000. 00| 2, 750. 00 5500. 00
36 | 2, 800. 00 2800. 00| 3, 300. 00 3300. 00
37 | 12, 000. 00 24000. 00| 12, 100. 00 24200. 00
38 | 6, 000. 00 18000. 00| 5, 720. 00 17160. 00
39 | 5, 000. 00 15000. 00| 4, 400. 00 13200. 00



| TEM

40
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50
51
52
53
54
55
56
57
58
59
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63
64
65
66

68
69
70
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78

11-0486A4
11-SD-15-R4
06/ 01/ 00

2, 500.
2, 200.
2, 500.
3, 000.

175.
250.
32, 000
90.

1, 000.
2, 000.
3, 500.
65, 000

00~

134172.
29958.
13076.
12667.
18779.
84140.
45000.

6600.
17500.
24000.

5000.

2730.
25350.
14750.
18850.
12000.
14000.

4500.

2500.

112350.

3850.
13860.
26730.

7665.
35670.

4144.

5989.

6966.
20048.

4725.

2000.
64000.
58500.

4000.
34000.

3500.
65000.

SUMMARY

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
50|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

OF

REMAI

1, 980.

880.
1, 100.
1, 320.

00*

137293.
34688.
16438.
18579.
28168.
92554.
35640.

2640.
7700.
10560.
6600.
2171.
12870.
19470.
14993.
10560.
8800.
3960.
2200.
105930.
1925.
7920.
16632.
9240.
36621.
4273.
6388.
7027.
13389.
2821.
1100.
11000.
60060.
3388.
74800.
4400.
59400.

N |

N G

B I

DDERS

Bl D245
PAGE 8
06/ 05/ 00



11- 0486A4
11- SD- 15- R4 SUMMARY OF REMA/
06/ 01/ 00
R S REREECEE TR R P RAEEETEEEEERERD
| TEM SECOND | THI RD
| Bl D AMOUNT | Bl D AMOUNT
| <o | <o
79 | 35, 000. 00* 35000. 00| 110, 000. 00* 110000. 00
80 | 80, 000. 00* 80000. 00| 273, 680. 00* 273680. 00
81 | 65, 000. 00* 65000. 00| 233, 365. 00* 233365. 00
TOT 2,905, 116. 35 3, 320, 137. 82

N |

N G

B I

DDERS

Bl D245
PAGE 9
06/ 05/ 00



